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USACE / CESAJ

DEPARTMENT OF THE ARMY CESAJ 01 78 02 (Apr 2006)
U.S. ARMY CORPS OF ENGINEERS

JACKSONVILLE DISTRICT LOCAL MASTER GUIDE SPECIFICATION

D R R R T Y
SECTION 01 78 02

CLOSEOUT SUBMITTALS
11/08
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NOTE: This guide specification covers the
requirements for closeout submittals including:
revised project documents, warranty management,
testing, adjusting and balancing, O & M manuals, and
final cleaning.

Comments and suggestions are welcome. Using E-mail
for feedback is encouraged. Comments should be
directed to:

Engineering Division, Design Branch, Specifications
Section.

ALL COMMENTS RECEIVED WILL BE DISSEMINATED TO THE
PROPER OFFICE FOR RESPONSE.
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PART 1 GENERAL
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NOTE TO SPEC WRITER: Coordinate with the
designer/customer regarding special warranty

requirements and options.
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1.1 REFERENCES
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NOTE: Delete this paragraph if Paragraph 1.3
PROJECT RECORD DOCUMENTS is deleted (dredging

projects at the Project Engineer's discretion).
khkkhkkkhkhkkhkhkkhkhkhkkkkkhkhkkkkhkkkhkhkhkhkhkhkhkhkkhkhkkkhkkkkkkkkkkkkkhkhkkhkkkhkhkkkkkkkkkkkkkkk

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by the
basic designation only.

U.S. DEPARTMENT OF DEFENSE (DOD)
ERDC/ITL TR-01-6 (2006) A/E/C CADD Standard, Release 3.0

Obtain from the following web site:
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https://tsc.wes.army.mil/products/standards/
aec/aecstdweb.asp

U.S. ARMY CORPS OF ENGINEERS (USACE)

CESAJR 1110-4-2 (2006) CADD Standards Guide, Jacksonville
District, Change 1; Obtain from the
following web site:
http://www.saj.usace.army.mil/Divisions/
Engineering/CADD MmgtSup.htm

1.2 SUBMITTALS
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NOTE: Delete this paragraph if no submittals are

required. Submittals must be limited to those

necessary for adequate quality control. The

importance of an item in the project should be one

of the primary factors in determining if a submittal

for the item should be required.
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Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01 33 00 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings
As-Builts; G|RO
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NOTE: Delete this paragraph if Paragraph 1.3
PROJECT RECORD DOCUMENTS is deleted (dredging

projects at the Project Engineer's discretion).
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Submit as indicated in the subparagraph "Preparation of
As-Builts" of paragraph PROJECT RECORD DOCUMENTS below. All
drawing revisions and as-builts will be checked for compliance
with ERDC/ITL TR-01-6 and CESAJR 1110-4-2.

SD-03 Product Data

As-Built Record of Equipment and Materials; [G| ]
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NOTE: Delete if not applicable to project. FILL IN
BLANK WITH APPROPRIATE APPROVING OFFICE AND DELETE
BRACKETS. ALSO, DELETE SEMICOLON AND REFERENCE TO

"G" IF TO BE USED FOR "FIO" ONLY. WE NO LONGER SHOW
n FIOII .
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[Two] [ ] copies of the record listing the as-built
materials and equipment as approved during shop drawing submittal,

review and approval process, incorporated into the construction of
the project.
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Warranty Management Plan; [G| ]
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NOTE: For use with projects requiring extended
warranties. Delete if not applicable to project.
FILL IN BLANK WITH APPROPRIATE APPROVING OFFICE AND
DELETE BRACKETS. ALSO, DELETE SEMICOLON AND
REFERENCE TO "G" IF TO BE USED FOR "FIO" ONLY. WE
NO LONGER SHOW "FIO".
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[One set] I[I[ ] sets] of the warranty management plan
containing information relevant to the warranty of materials and
equipment incorporated into the construction project, including
the starting date of warranty of construction. The Contractor
shall furnish with each warranty the name, address, and telephone
number of each of the guarantor's representatives nearest to the
project location.

Warranty Tags; [G]| ]
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NOTE: For use with projects requiring extended
warranties. Delete if not applicable to project.
FILL IN BLANK WITH APPROPRIATE APPROVING OFFICE AND
DELETE BRACKETS. ALSO, DELETE SEMICOLON AND
REFERENCE TO "G" IF TO BE USED FOR "FIO" ONLY. WE
NO LONGER SHOW "FIO".
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[Two] [ ] record copies of the warranty tags showing the
layout and design.

Final Cleaning; [G] ]
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NOTE: Delete if not applicable to project. FILL IN
BLANK WITH APPROPRIATE APPROVING OFFICE AND DELETE
BRACKETS. ALSO, DELETE SEMICOLON AND REFERENCE TO
"G" IF TO BE USED FOR "FIO" ONLY. WE NO LONGER SHOW
n FIOII .
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[Two] [ ] copies of the listing of completed final clean-up
items.

.3 PROJECT RECORD DOCUMENTS
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NOTE: For dredging projects, delete this paragraph

if requested by the Project Engineer.
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.3.1 Definitions
.3.1.1 Design Files

Design files are the latest version electronic CADD files.
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.3.1.2 Working As-Built Drawings

Working as-built drawings are full-sized contract drawings (hard copy)
marked up in red to indicate as-built conditions.

.3.1.3 Completed Working As-Built Drawings

Completed working as-built drawings are the final working as-built drawings
(hard copy) for a completed feature certified by the Contractor.

.3.1.4 As-Built Files

As-built files are corrected design files (CADD) showing the as-constructed
condition identical to the completed working as-built drawings. As-built
files are produced by making changes to the design files using CADD.

.3.1.5 As-Builts

As-builts are the complete set, as indicated below, including as-built
files (CADD) and completed working as-built drawings in hard copy and
electronic format.

.3.1.6 As-Built Shop Drawings

As-built shop drawings are detailed shop drawings of components
incorporated into the completed work indicating as-built conditions.

.3.2 Preparation of As-Builts

khkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhhkhkhkhkhhhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkkx*

NOTE: The USACE policy on as-built (RECORD)
drawings is as follows:

a. Method of Preparation for Military Projects.
The construction Contractor will prepare the final
as-built drawings in CADD format.

b. Method of Preparation for Civil Works
Projects. The preferred method of preparing the
final as-built drawings is by the construction
Contractor. The management plan for the project
must justify the preparation of the final as-built
drawings by any other method, such as by in-house
personnel. Two such exceptions are "emergency
construction" and operations work performed with
hired labor. Revise the following specification
paragraphs if as-builts are not to be done by the
Contractor.

c. Customer Coordination. The method of
producing the as-built drawings and their format
will be discussed with the customer at the beginning
of a project, reflected in the Memorandum of
Understanding with the customer (if applicable) and
the management plan for the project, and confirmed
with the customer before issuing the construction

solicitation.
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This paragraph covers obtaining completed working as-built drawings and
as-built files (CADD), as a requirement of the contract. These as-builts
are part of the permanent records of this project and will be retained by
the Contracting Officer after approval by the Government. Any drawings
damaged or lost by the Contractor shall be satisfactorily replaced by the
Contractor at no expense to the Government.

.3.2.1 Government -Furnished Materials

One set of electronic CADD files (design files) in the specified software
and format revised to reflect all bid amendments will be provided by the
Government at the Preconstruction Conference for projects requiring CADD
file as-built drawings (as-built files).

.3.2.2 Working As-Built and Completed Working As-Built Drawings

hhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhddhhdhhhhhhk

NOTE: Select appropriate reference.
khkkhkkkhkhkhkhkhkkhkhkhkkhkkkhkhkkkkhkkhkkhkhkhkhkhkkhkhkkhkhkkhkhkkkkkkkkkkkkkkhkhkkhkhkkkhkkkkhkkkkkkkkkkkk

The Contractor shall revise [2] [ ] sets of paper drawings by red-line
process to show the as-built conditions during the prosecution of the
project. These working as-built drawings shall be kept current on a weekly
basis and at least one set shall be available on the jobsite at all times.
Changes from the contract plans which are made in the work or additional
information which might be uncovered in the course of construction shall be
accurately and neatly recorded as they occur by means of details and

notes. All mechanical and electrical changes due to field Request for
Information (RFI) process, equipment shop drawings reflecting modified data
due to submittal and approval process, and contract field and design
modifications shall be incorporated in the working as-built drawings.
Completed working as-built drawings shall be prepared after the completion
of each definable feature of work as listed in the Contractor Quality
Control Plan (Foundations, Utilities, Structural Steel, etc., as
appropriate for the project). The working as-built drawings and completed
working as-built drawings will be jointly reviewed for accuracy and
completeness by the Contracting Officer and the Contractor prior to
submission of each monthly pay estimate. The working as-built drawings and
completed working as-built drawings shall show, but shall not be limited
to, the following information:

a. The actual location, kinds and sizes of all subsurface utility
lines. In order that the location of these lines and appurtenances may
be determined in the event the surface openings or indicators become
covered over or obscured, these drawings shall show, by offset
dimensions to two permanently fixed surface features, the end of each
run including each change in direction. Valves, splice boxes and
similar appurtenances shall be located by dimensioning along the
utility run from a reference point. The average depth below the
surface of each run shall also be recorded.

b. The location and dimensions of any changes within the building
structure.

c. Correct grade, elevations, cross section, or alignment of roads,

earthwork, structures or utilities if any changes were made from
contract plans.
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d. Changes in details of design or additional information obtained
from shop drawings specified to be prepared and/or furnished by the
Contractor; including but not limited to fabrication, erection,
installation plans and placing details, pipe sizes, insulation
material, dimensions of equipment foundations, etc.

e. The topography, invert elevations and grades of drainage
installed or affected as part of the project construction.

f. Changes or modifications which result from the final inspection.

g. Where contract drawings or specifications present options, only
the option selected for construction shall be shown on the completed
working as-built drawings.

h. Systems designed or enhanced by the Contractor; such as, but not
limited to, HVAC controls, fire alarm, fire sprinkler, irrigation
systems, pumping equipment, hydraulic operating system, fuel system,
electrical controls, one-line diagram telemetry and SCADA system,
conduit and piping layout, etc.

i. Modifications (change order price shall include the Contractor's
cost to change working as-built drawings and completed working as-built
drawings to reflect modifications) and compliance with the following
procedures.

(1) Directions in the modification for posting descriptive
changes shall be followed.

(2) A Modification Circle shall be placed at the location of
each deletion.

(3) For new details or sections which are added to a drawing,
a Modification Circle shall be placed by the detail or section
title.

(4) For minor changes, a Modification Circle shall be placed
by the area changed on the drawing (each location).

(5) For major changes to a drawing, a Modification Circle
shall be placed by the title of the affected plan, section, or
detail at each location.

(6) For changes to schedules or drawings, a Modification
Circle shall be placed either by the schedule heading or by the
change in the schedule.

(7) The Modification Circle size shall be 12.7 mml/2 inch
diameter unless the area where the circle is to be placed is
crowded. Smaller size circle shall be used for crowded areas.
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NOTE: Delete the paragragh below if as-built borrow

area survey is not required.
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[ j. If borrow material for this project is from sources on
Government property, or if Government property is used as a spoil area,
the Contractor shall furnish a contour map of the final borrow
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pit/spoil area elevations.]
1.3.2.3 Drawing Preparation

The as-built files (CADD) shall be modified as may be necessary to
correctly show the features of the project as it has been constructed by
bringing the contract set into agreement with approved completed working
as-built drawings, and adding such additional drawings as may be
necessary. The completed working as-built drawings and as-built files
shall be neat, legible and accurate.

1.3.2.4 Computer Aided Design and Drafting (CADD) Drawings

khkkhkkhkhkhkkhkhkkhkhkkkhkkkhkkkkhkkhkkhkhkhkhkhkhkhkhkkhkhkkkhkkkkkkkkkkkkkhkhkhkhkhkkkkkkhkkkkkkkkkkkk
NOTE: Edit this paragraph to specify CADD drawings
compatible with the customer's CADD system,

providing the version where applicable.
khkkkkkhkhkkhkhkhhkhkhhkhkhkhkhkhhkkhkkkhkhkhkhkhkkhkhkkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhhkhkhkkhkkkhkkkkkkkkkkkkkkkk

Only personnel proficient in the preparation of CADD drawings shall be
employed to modify the design files and prepare additional new drawings
files when preparing as-built files.

a. All drawing revisions shall be performed and conform to
ERDC/ITL TR-01-6 and CESAJR 1110-4-2.

b. CADD drawings shall utilize Computer Aided Design named levels to
add text, redlines and revision areas to the CADD drawings. The first
character of the levels shall start with the discipline designator of
the sheet type as listed on Table 2-1 of the AEC CADD Standard. The
next set of characters is ANNO to represent the annotation field. The
final characters represent the type of information TEXT (text), REDL
(redlines), and REVS (revisions). An example for an architectural
discipline sheet level is A-ANNO-TEXT, A-ANNO-REDL, and A-ANNO-REVS.

c. Additions and corrections to the as-built files shall be equal in
qguality and detail to that of the original design files. Line colors,
line weights, lettering, layering conventions, and symbols shall be the
same as the original line colors, line weights, lettering, layering
conventions, and symbols. If additional drawings are required in the
as-built files, they shall be prepared using the specified electronic
file format applying the same graphic standards specified for original
drawings. The title block and drawing border to be used for any new
drawings in the as-built files shall be identical to that used on the
design file drawings. Additions and corrections to the as-built files
shall be accomplished by incorporating the same CADD program/system
used to prepare the design files. The Contractor will be furnished
Microstation design files. The electronic files will be supplied on
compact disc, read-only memory (CD-ROM). The Contractor shall use the
electronic design files provided by the Government at the
Preconstruction Conference to prepare changes and additions to the
electronic as-built files. ©New drawings added to the original set of
drawings shall be prepared in the same CADD format used to create the
design files provided by the Government. The Contractor shall not
translate or change the Government-furnished files from original
formats. As-built record changes shall be recorded using the
manufacturer's program in which the design files were created. The
Contractor shall be responsible for providing all programs and hardware
necessary to prepare as-built files. The Contracting Officer will
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review as-built files for accuracy and the Contractor shall make
required corrections, changes, additions, and deletions.

d. The design files shall be renamed in a manner related to the
contract number (i.e., 98-C-10.DGN) as instructed in the
Preconstruction Conference. Marked-up changes shall be made only to
those renamed files. The renamed files corrected to reflect the
"as-built" condition are hereafter referred to as "as built files".
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NOTE: Use the paragraph below at the descretion of
the project team based on size of the contract and
ability of prospective contractors to subcontract or

perform CADD work.
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[ e. As an alternative, the Government may exercise the option of
preparing the as-built files (CADD) with their own resources, and
reduce the contract amount to cover the cost of this work.]

1.3.2.5 Completion of As-Builts

The completed working as-built drawings (hard copy) and as-built files
(CADD) shall be completed as follows:

a. When final revisions have been completed, the cover sheet drawing
shall show the wording "RECORD DRAWING AS-BUILT" followed by the name
of the Contractor in letters at least 5 mm3/16 inch high. All other
contract drawings shall be marked either "AS-BUILT" drawing denoting no
revisions on the sheet or "REVISED AS-BUILT" denoting one or more
revisions. Original contract drawings shall be dated in the revision
block. The Contractor shall sign the cover sheet of the marked-up
drawings in the following manner: "I CERTIFY THAT THESE CORRECTED
DRAWINGS INDICATE CONSTRUCTION AS ACTUALLY PERFORMED AND ARE AN
ACCURATE REPRESENTATION OF THE SPECIFIED WORK. THESE CORRECTED
DRAWINGS ARE APPROVED FOR PREPARATION OF AS-BUILT CONSTRUCTION
DRAWINGS."
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NOTE for next paragraph: In the first set of
bracketed numbers, the first two choices are for
contracts less than five million dollars, the third
and fourth choices are for contracts worth at least
five million dollars, and the blank brackets are for
a descretionary choice. In the second and third set
of bracketed numbers, the first choice is for
contracts less than five million dollars, the second
choice is for contracts worth at least five million
dollars, and the blank brackets are for a

descretionary choice.
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b. Within [10] [30] [20] [60] I ] days after Government approval
of all of the working as-built drawings for a phase of work, the
Contractor shall prepare the as-built files (CADD) for that phase of
work and submit two sets of prints of these drawings for Government
review and approval. The Government will promptly return one set of
prints annotated with any necessary corrections. Within [7] [10]

[ ] days, the Contractor shall revise the as-built files
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accordingly at no additional cost and submit one set of final prints
for the completed phase of work to the Government. Within [10] [20]

[ ] days of substantial completion of all phases of work, the
Contractor shall submit the final as-builts for the entire project.

The submittal shall consist of 4 sets of as-built files in Microstation
format on compact disc, read-only memory (CD-ROM); 2 sets of the
approved completed working as-built drawings; and, 2 CDs containing .pdf
files electronically generated or scanned from the approved set of
completed working as-built drawings. They shall be complete in all
details and identical in form and function to the design files supplied
by the Government. The .pdf files produced from the approved completed
working as-built drawings shall be of high resolution and quality, and
easily readable. Any transactions or adjustments necessary to
accomplish this is the responsibility of the Contractor. The
Government reserves the right to reject any drawing files it deems
incompatible with the customer's CADD system. Paper prints, drawing
files and storage media submitted will become the property of the
Government upon final approval. Failure to submit as-builts as
specified shall be cause for withholding any payment due the Contractor
as retainage under the clause PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS of Section 00700 CONTRACT CLAUSES in Volume 1. Approval and
acceptance of as-builts shall be accomplished before final payment is
made to the Contractor.

.3.3 As-Built Record of Equipment and Materials
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NOTE: This paragraph is intended to provide data on
equipment and materials incorporated in the
construction of the project that cannot readily be
determined after completion of construction. The
data is expected to be of value for future
maintenance, alteration, and repair work. The
designer should predetermine the items on which data
is required and list them in the DESCRIPTION column
of the following form. A typical list of items
would include such things as: roofing, insulation,
and special wall coverings.

NOTE TO SPEC WRITER: DELETE IF NOT APPLICABLE.

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhddhdhhhhhhhk

The Contractor shall furnish [one copy] [I[ Jcopies] of preliminary
record of equipment and materials used on the project [15] [ ] days
prior to final inspection. This preliminary submittal will be reviewed and
returned [2] [ ] days after final inspection with Government comments.
[Two] [ ] sets of final record of equipment and materials shall be
submitted [10] [ ] days after final inspection. The designations shall
be keyed to the related area depicted on the contract drawings. The record

shall list the following data:
RECORD OF DESIGNATED EQUIPMENT AND MATERIALS DATA
Description Specification Manufacturer Composition Where
Section and Catalog, and Size Used

Model, and
Serial Number
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3.4 As-Built Shop Drawings
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NOTE: DELETE IF NOT APPLICABLE.
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The Contractor shall furnish final approved as-built shop drawings [30]
[ ] days after transfer of the completed facility.

.3.5 Construction Contract Specifications

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhddhddhhhhhhk

NOTE: DELETE IF NOT APPLICABLE.
L Y T T T Y

The Contractor shall furnish final as-built construction contract
specifications, including modifications thereto, [30] [ 1 days after
transfer of the completed facility.

.3.6 Real Property Egquipment
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NOTE: DELETE IF NOT APPLICABLE.
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The Contractor shall furnish a list of installed equipment furnished under
this contract. The list shall include all information usually listed on
manufacturer's name plate. The "EQUIPMENT-IN-PLACE LIST" shall include, as
applicable, the following for each piece of equipment installed:
description of item, location (by room number), model number, serial
number, capacity, name and address of manufacturer, name and address of
equipment supplier, condition, spare parts list, manufacturer's catalog,
and warranty. A draft list shall be furnished at time of transfer. The
final list shall be furnished [30] [ ] days after transfer of the
completed facility.

.4 WARRANTY MANAGEMENT
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NOTE: A warranty package based on a cost/benefit
determination will be established with the customer
at the beginning of a project.

NOTE TO SPEC WRITER: FOR PROJECTS WITH EXTENDED

WARRANTIES; DELETE PARAGRAPH IN ITS ENTIRETY IF NOT

APPLICABLE. HOWEVER, IF PARAGRAPH IS USED, BE SURE

TO CHECK WARRANTY OF CONSTRUCTION CLAUSE ON CT-C

CHECKLIST WHEN FRONTS PACKAGE IS REQUESTED. EDIT

PARAGRAPH ACCORDINGLY TO MEET SITE SPECIFIC CONTRACT

NEEDS.
Fhkkkhkkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhhhhkhhhhhhhhhhrhhrkkhhkr

4.1 Warranty Management Plan

The Contractor shall develop a Warranty Management Plan which shall contain
information relevant to the Clause WARRANTY OF CONSTRUCTION of Section
00700 CONTRACT CLAUSES in Volume 1. At least 30 days before the planned
pre-warranty conference, the Contractor shall submit the Warranty
Management Plan for Government approval. The Warranty Management Plan
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shall include all required actions and documents to assure that the
Government receives all warranties to which it is entitled. The Plan shall
be in narrative form and contain sufficient detail to render it suitable
for use by future maintenance and repair personnel, whether tradesmen, or
of engineering background, not necessarily familiar with this contract.

The term "status" as indicated below shall include due date and whether
item has been submitted or was accomplished. Warranty information made
available during the construction phase shall be submitted to the
Contracting Officer for approval prior to each monthly pay estimate.
Approved information shall be assembled in a binder and shall be turned
over to the Government upon acceptance of the work. The construction
warranty period shall begin on the date of project acceptance and shall
continue for the full product warranty period. A joint 4 month and 9 month
warranty inspection shall be conducted, measured from time of acceptance,
by the Contractor, Contracting Officer and the Customer Representative.
Information contained in the Warranty Management Plan shall include, but
shall not be limited to, the following:

a. Roles and responsibilities of all personnel associated with the
warranty process, including points of contact and telephone numbers
within the organizations of the Contractors, subcontractors,
manufacturers or suppliers involved.

b. Listing and status of delivery of all Certificates of Warranty
for extended warranty items, to include roofg, HVAC balancing, pumps,
motors, transformers, and for all commissioned systems such as fire
protection and alarm systems, sprinkler systems, lightning protection
systems, etc.

c. A list for each warranted equipment, item, feature of
construction or system indicating:

1 Name of item.

2. Model and serial numbers.

3. Location where installed.

4 Name and phone numbers of manufacturers or suppliers.

5 Names, addresses and telephone numbers of sources of spare

parts
6. Warranties and terms of warranty. This shall include
one-year overall warranty of construction. Items which have

extended warranties shall be indicated with separate warranty
expiration dates.

7. Cross-reference to warranty certificates as applicable.
8. Starting point and duration of warranty period.
9. Summary of maintenance procedures required to continue the

warranty in force.

10. Cross-reference to specific pertinent Operation and
Maintenance Manuals.

11. Organization, names and phone numbers of persons to call
for warranty service.

12. Typical response time and repair time expected for various
warranted equipment.

d. The Contractor's plans for attendance at the 4 and 9 month
post-construction warranty inspections conducted by the Government.

e. Procedure and status of tagging of all equipment covered by
extended warranties.
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f. Copies of instructions to be posted near selected pieces of
equipment where operation is critical for warranty and/or safety
reasons.

.4.2 Performance Bond

The Contractor's Performance Bond [shall remain effective throughout the
construction period] [ 1.

a. In the event the Contractor fails to commence and diligently
pursue any construction warranty work required, the Contracting Officer
will have the work performed by others, and after completion of the
work, will charge the remaining construction warranty funds of expenses
incurred by the Government while performing the work, including, but
not limited to administrative expenses.

b. In the event sufficient funds are not available to cover the
construction warranty work performed by the Government at the
Contractor's expense, the Contracting Officer will have the right to
recoup expenses from the bonding company.

c. Following oral or written notification of required construction
warranty repair work, the Contractor shall respond in a timely manner.
Written verification will follow oral instructions. Failure of the
Contractor to respond will be cause for the Contracting Officer to
proceed against the Contractor.

4.3 Pre-Warranty Conference

Prior to contract completion, and at a time designated by the Contracting
Officer, the Contractor shall meet with the Contracting Officer to develop
a mutual understanding with respect to the requirements of this section.
Communication procedures for Contractor notification of construction
warranty defects, priorities with respect to the type of defect, reasonable
time required for Contractor response, and other details deemed necessary
by the Contracting Officer for the execution of the construction warranty
shall be established/reviewed at this meeting. 1In connection with these
requirements and at the time of the Contractor's quality control completion
inspection, the Contractor shall furnish the name, telephone number and
address of a licensed and bonded company which is authorized to initiate
and pursue construction warranty work action on behalf of the Contractor.
This point of contact will be located within the local service area of the
warranted construction, shall be continuousgly available, and shall be
responsive to Government inquiry on warranty work action and status. This
requirement does not relieve the Contractor of any of its responsibilities
in connection with other portions of this provision.

.4.4 Contractor's Response to Construction Warranty Service Requirements

Following oral or written notification by the Contracting Officer, the
Contractor shall respond to construction warranty service requirements in
accordance with the "Construction Warranty Service Priority List" and the
three categories of priorities listed below. The Contractor shall submit a
report on any warranty item that has been repaired during the warranty
period. The report shall include the cause of the problem, date reported,
corrective action taken, and when the repair was completed. If the
Contractor does not perform the construction warranty within the time
frames specified, the Government will perform the work and back charge the
construction warranty payment item established.
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a. First Priority Code 1. Perform onsite inspection to evaluate
situation, and determine course of action within 4 hours, initiate work
within 6 hours and work continuously to completion or relief.

b. Second Priority Code 2. Perform onsite inspection to evaluate
situation, and determine course of action within 8 hours, initiate work
within 24 hours and work continuously to completion or relief.

c. Third Priority Code 3. All other work to be initiated within 3
work days and work continuously to completion or relief.

d. The "Construction Warranty Service Priority List" is as follows:

ER R R R R R R R R R R R R R R R R R R R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: THE FOLLOWING IS A TYPICAL EXAMPLE OF
WARRANTY ITEMS THAT MAY BE NEEDED; EDIT PARAGRAPH

ACCORDINGLY TO BE SITE SPECIFIC FOR CONTRACT.
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Code 1-Air Conditioning Systems

(1) Recreational support.
(2) Air conditioning leak in part of building, if causing
damage.

(3) Air conditioning system not cooling properly.

Code 1-Doors

(1) Overhead doors not operational, causing a security, fire,
or safety problem.
(2) Interior, exterior personnel doors or hardware, not

functioning properly, causing a security, fire, or safety problem.

Code 3-Doors
(1) Overhead doors not operational.
(2) Interior/exterior personnel doors or hardware not
functioning properly.

Code 1-Electrical
(1) Power failure (entire area or any building operational
after 1600 hours).
(2) Security lights.
(3) Smoke detectors.

Code 2-Electrical
(1) Power failure (no power to a room or part of building).
(2) Receptacle and lights (in a room or part of building).

Code 3-Electrical
Street lights.

Code 1-Gas
(1) Leaks and breaks.
(2) No gas to family housing unit or cantonment area.

Code 1-Heat
(1) Area power failure affecting heat.
(2) Heater in unit not working.

Code 2-Kitchen Equipment
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(1) Dishwasher not operating properly.
(2) All other equipment hampering preparation of a meal.

Code 1-Plumbing
(1) Hot water heater failure.
(2) Leaking water supply pipes.

Code 2-Plumbing
(1) Flush valves not operating properly.

(2) Fixture drain, supply line to commode, or any water pipe
leaking.
(3) Commode leaking at base.

Code 3-Plumbing
Leaky faucets.

Code 3-Interior
(1) Floors damaged.
(2) Paint chipping or peeling.
(3) Casework.

Code 1-Roof Leaks
Temporary repairs will be made where major damage to property is
occurring.

Code 2-Roof Leaks
Where major damage to property is not occurring, check for
location of leak during rain and complete repairs on a Code 2
basis.

Code 2-Water (Exterior)
No water to facility.

Code 2-Water (Hot)
No hot water in portion of building listed.

Code 3-All other work not listed above.

Warranty Tags

At the time of installation, each warranted item shall be tagged with a
durable, oil and water resistant tag approved by the Contracting Officer.

Each

tag shall be attached with a copper wire and shall be sprayed with a

silicone waterproof coating. The date of acceptance and the QC signature
shall remain blank until project is accepted for beneficial occupancy. The
tag shall show the following information.

a.

b.

Type of product/material

Model number

Serial number

Contract number

Warranty period from to

Inspector's signature
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g. Construction Contractor

Address

Telephone number

h. Warranty contact

Address

Telephone number

i. Warranty response time priority code

j. WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE
DURING THE WARRANTY PERIOD.

1.5 MECHANICAL TESTING, ADJUSTING, BALANCING, AND COMMISSIONING
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NOTE: The designer will edit this paragraph as
required for projects that include mechanical

systems. DELETE IF NOT APPLICABLE.
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Prior to final inspection and transfer of the completed facility; all
reports, statements, certificates, and completed checklists for testing,
adjusting, balancing, and commissioning of mechanical systems shall be
submitted to and approved by the Contracting Officer as specified in
applicable technical specification sections.

1.6 OPERATION AND MAINTENANCE MANUALS
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NOTE: DELETE IF NOT APPLICABLE.
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Operation manuals and maintenance manuals shall be submitted as specified.
Operation manuals and maintenance manuals provided in a common volume shall
be clearly differentiated and shall be separately indexed. Refer to
Section 01 78 23 OPERATION AND MAINTENANCE DATA.

1.7 FINAL CLEANING
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NOTE: EDIT ACCORDINGLY TO BE SITE SPECIFIC.
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The premises shall be left broom clean. Stains, foreign substancesg, and
temporary labels shall be removed from surfaces. Carpet and soft surfaces
shall be vacuumed. Equipment and fixtures shall be cleaned to a sanitary
condition. Filters of operating equipment shall be [cleaned] [replaced].
Debris shall be removed from roofs, drainage systems, gutters, and
downspouts. Paved areas shall be swept and landscaped areas shall be raked
clean. The site shall have waste, surplus materials, and rubbish removed.
The project area shall have temporary structures, barricades, project
signs, [ ] and construction facilities removed. A list of completed
clean-up items shall be submitted on the day of [final inspection] [ 1.
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PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

-- End of Section --
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